ENG NEER S ESTI MATE: NONE BELOWNV
CALL CRDER : 350
LETTI NG DATE : 08/17/05 10:00 AM

DATE : 08/ 26/ 05
PACE : 350 -1

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE : CR 500 W
CONTRACT ID : B -28066-A COUNTI ES : NMADI SON
DI STR CT : GREENFI ELD DI STRI CT

CONTRACT TI ME 09/ 30/ 06 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 351364963  ERBER & MLLIGAN CONSTR CO. $ 2,413 944.73 100.0000%

2  35-1374866 PRI M3O, | NC.

$ 3, 223,858. 73 133. 5515%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 354
LETTI NG DATE : 08/17/05 10:00 AM

80, 415. 80
CONTRACT ID : B -28106-D
DI STRI CT :

FT. WAYNE DI STRI CT

CONTRACT TI ME :. 10/31/05 COWPLETI ON DATE

DATE : 08/ 26/ 05
PACE : 354 -1

RQUTE : | -469
COUNTI ES : ALLEN

CONTRACT DESCRI PTI ON PRQJECT( S)
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 34-1633699 GEOTECH SERVI CES | NC. $ 82, 658.50 100. 0000%
[( 1 ) 34-1633699 | ( ) | (¢ )
| GEOTECH SERVI CES | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001 BRI DGE MAI NTENANCE AND REPAI R
| | |
0001 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAl LED MATERI AL | [ |
0002 110-01001 LUVP | 9000. 00000 9000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 612-08370 10000.000 LBS | 5. 50000 55000. 00| |
H GH DENSI TY POLYURETHANE | | |
0004 801- 06640 40.000 EACH | 137. 50000 5500. 00| |
CONSTRUCTI ON SIGN, A | | |
0005 801- 06710 13.000 DAY | 27. 50000 357. 50| |
FLASH NG ARROW SI GN | | |
0006 801-06775 LUMP |  12800. 00000 12800. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 82, 658. 50| $ | $
------------------------------------------ T
CONTRACT TOTALS | $ 82, 658. 50| $ | $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 26/ 05
PAGE : 360 -1

ENG NEER S ESTIMATE: $ 415, 665. 93 ROUTE : SR 340
CALL ORDER : 360 CONTRACT ID : B -28154-A COUNTI ES : CLAY
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
CONTRACT TIME : 06/30/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1  35-1381845 HARVEY, GEORGE R & SON, INC. $ 389, 625.24 100. 0000%
2 351310611 DUNCAN ROBERTSON | NC $ 396, 021.85 101.6417%
3 35-1673827 HENDERSON, H. E., |INC. $ 433,121.06 111.1635%
4  35-0918397 R ETH R LEY CONSTRUCTI ON $ 464,000. 00 119.0888%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 559, 499. 01 143.5993%
|[( 1 ) 351381845 [( 2 ) 351310611 |[( 3 ) 35-1673827
| HARVEY, GECRGE R & SON, | NC | DUNCAN ROBERTSON | NC | HENDERSON, H E., INC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  NEW BRI DGE CONSTRUCT! ON
| | I
0001 105- 06845 LUMP | 8000. 00000 8000. 00| 5000. 00000 5000. 00| 8752. 40000 8752. 40
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 5.000 MBS | 1500. 00000 7500. 00| 1500. 00000 7500. 00| 1627. 50000 8137.50
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | [ |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP | 20000. 00000 20000. 00|  20000. 00000 20000. 00|  19575. 00000 19575, 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 10000. 00000 10000. 00| 8000. 00000 8000. 00|  14444. 00000 14444. 00
CLEARI NG RI GHT OF WAY | [ |
0007 202-51330 LUMP |  11000. 00000 11000. 00|  20000. 00000 20000. 00|  13882.20000 13882. 20
PRESENT STRUCTURE, REMOVE | | |
0008 203- 02000 1200. 000 CYS | 17. 00000 20400. 00| 12. 50000 15000. 00| 10. 31000 12372. 00
EXCAVATI ON, COMVON | | [
0009 205- 06932 366.000 LFT | 8. 60000 3147. 60| 1. 00000 366. 00| 8. 19000 2997. 54
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06937 1290. 000 LFT | 1. 55000 1999. 50| 1. 00000 1290. 00| 1. 47000 1896. 30
TEMPORARY SI LT FENCE | | |
0011 207-08263 975.000 SYS | 9. 00000 8775. 00| 7. 00000 6825. 00| 11. 80000 11505. 00
SUBGRADE TREATMENT, TYPE | A | | |
0012 211- 07454 770.000 CYS | 19. 00000 14630. 00| 20. 00000 15400. 00| 20. 71000 15946. 70
|

STRUCTURE BACKFI LL [



ENG NEER S ESTI MATE: $ 415, 665. 93
CALL CRDER : 360
LETTI NG DATE : 08/ 17/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -28154-A
CRAWFCRDSVI LLE DI STRI CT

RQUTE :
COUNTI ES :

SR 340
CLAY

DATE :
PAGE :

08/ 26/ 05
360 -2

I (

LINE NO/ ITEM CODE / ALT

MCBI LI ZATI ON AND DEMOBI LI ZATI O\l FCOR |

1 ) 35-1381845
| HARVEY, GECRGE R & SON,

[( 2 ) 35-1310611
I NC | DUNCAN ROBERTSON | NC

[ (

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ o m e e e e e e e e e e meemeee—ee—o o+
0013 301-07448 810.000 TON | 14. 50000 11745. 00| 15. 00000 12150. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0014 306-08042 1250.000 SYS | 3. 25000 4062. 50| 5. 00000 6250. 00|
M LLING SCARI FI CATI OV PROFI LE [ | |
0015 306-08043 250.000 SYS | 8. 00000 2000. 00| 5. 00000 1250. 00|
M LLING TRANSI TI ON | [ [
0016 402-07433 330.000 TON | 73. 00000 24090. 00| 70. 00000 23100. 00|
HVA SURFACE, TYPE B | | [
0017 402-07438 435.000 TON | 61. 60000 26796. 00| 60. 00000 26100. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0018 402-07441 78.000 TON | 84. 00000 6552. 00| 80. 00000 6240. 00|
HVA BASE, TYPE B | | |
0019 404-05511 600.000 SYS | 4. 50000 2700. 00 4. 50000 2700. 00|
SEAL CQAT, 2 [ | |
0020 406- 05521 5700. 000 SYS | 0. 25000 1425. 00| 0. 25000 1425. 00|
ASPHALT FOR TACK COAT | | |
0021 601-06854 2.000 EACH | 2780. 00000 5560. 00| 2800. 00000 5600. 00|
GUARDRAI L, WBEAM NESTED [ | |
0022 601- 06856 4.000 EACH | 400. 00000 1600. 00| 250. 00000 1000. 00|
MODI FI ED POSTS, NESTED GUARDRAI L | | |
0023 601-94689 4.000 EACH | 2260. 00000 9040. 00| 2250. 00000 9000. 00|
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 262.500 LFT | 14. 50000 3806. 25| 14. 50000 3806. 25]
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 603- 06040 230.000 LFT | 9. 40000 2162. 00| 9. 50000 2185. 00|
FENCE, FARM FIELD, 47 IN | | |
0026 610-07487 25.000 TON | 152. 00000 3800. 00| 150. 00000 3750. 00|
HVA FOR APPROACHES, TYPE B | | |
0027 611-06497 2.000 EACH | 185. 00000 370. 00| 175. 00000 350. 00|
MAI LBOX ASSEMBLY, Sl NGLE [ [ |
0028 615- 06490 15.000 EACH | 120. 00000 1800. 00| 125. 00000 1875. 00|
R GHT OF VAY MARKER | [ |
0029 615- 06505 2.000 EACH | 550. 00000 1100. 00| 550. 00000 1100. 00|
MONUVENT, B | | |
0030 616-02320 1055.000 SYS | 3. 00000 3165. 00| 3. 00000 3165. 00|
GEOTEXTI LES | | [
0031 616-06405 1034.000 TON | 20. 00000 20680. 00| 18. 00000 18612. 00|
RI PRAP, REVETMENT | | [
0032 621-01004 1.000 EACH | 825. 00000 825. 00| 1000. 00000 1000. 00|
|
I

SEEDI NG |

3 ) 35-1673827
| HENDERSON, H E.,

12.
69.
58.

78.

2651.
429.
2152.

13.

153.
173.
114.

519.

19.

787.

UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05

PAGE : 360 -3

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 415, 665. 93 ROUTE : SR 340
CALL CRDER : 360 CONTRACT ID : B -28154-A COUNTI ES : CLAY
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT
SET-ASI DE :
|[( 1 ) 35-1381845 |[( 2 ) 35-1310611 |( 3 ) 35-1673827
| HARVEY, GECRGE R & SON, I NC | DUNCAN ROBERTSON | NC | HENDERSON, H. E., INC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNI'T PRICE AMOUNT
------------------------------------------ T L T L R T
0033 621- 06559 4000.000 SYS | 0. 33000 1320. 00| 0. 45000 1800. 00| 0. 32000 1280. 00
MULCHED SEEDI NG R | | |
0034 621-06574 350.000 SYS | 9. 00000 3150. 00| 9. 00000 3150. 00| 8. 40000 2940. 00
SCDDI NG | | |
0035 621-52448 4.000 EACH | 44. 00000 176. 00| 27.50000 110. 00| 42.00000 168. 00
SIGN, DO NOT SPRAY | |
0036 622-52436 4.000 EACH | 44. 00000 176. 00| 27. 50000 110. 00| 42. 00000 168. 00
SIGN, DO NOT MOW OR SPRAY | |
0037 622-91786 45.000 EACH | 9. 75000 438. 75| 9. 00000 405. 00| 9. 19000 413. 55
SEEDLI NG | | |
0038 715-05756 50.000 LFT | 36. 00000 1800. 00| 40. 00000 2000. 00| 84. 09000 4204. 50
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. | | |
0039 723-06660 94.000 SYS | 420. 00000 39480. 00| 650. 00000 61100. 00| 485. 91000 45675. 54
W NGWALL | | |
0040 723-08418 54.000 LFT | 1640. 00000 88560. 00| 1500. 00000 81000. 00| 2229. 44000 120389. 76
STRUCTURE, PRECAST THREE SI DED, 288 IN. | | |
X 136 IN. | | |
0041 801-04308 8.000 EACH | 500. 00000 4000. 00| 475. 00000 3800. 00| 446. 25000 3570. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0042 801- 06625 8.000 EACH | 105. 00000 840. 00| 250. 00000 2000. 00| 236. 25000 1890. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801- 06640 14.000 EACH | 215. 00000 3010. 00| 220. 00000 3080. 00| 210. 00000 2940. 00
CONSTRUCTI ON SIGN, A | | |
0044 801- 06645 6.000 EACH | 55. 00000 330. 00| 44. 00000 264. 00| 42. 00000 252. 00
CONSTRUCTI ON SI GN, B | | |
0045 801-07118 96.000 LFT | 15. 00000 1440. 00| 22.00000 2112. 00| 21. 00000 2016. 00
BARRI CADE, I11-A | | |
0046 801-07119 96.000 LFT | 18. 00000 1728. 00| 22. 00000 2112. 00| 21. 00000 2016. 00
BARRI CADE, 111-B | |
0047 802-76025 10.000 SFT | 23. 00000 230. 00| 23. 00000 230. 00| 22. 05000 220. 50
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0048 802-76055 26.000 LFT | 7. 00000 182. 00| 7. 00000 182. 00| 6. 30000 163. 80
SIGN POST, A | | |
0049 808-06703 1950. 000 LFT | 0. 53000 1033. 50| 0. 30000 585. 00| 0. 28000 546. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0050 808-75240 198.000 LFT | 0. 53000 104. 94| 0. 70000 138. 60| 0. 70000 138. 60

LI NE, THERMOPLASTI C, BRCKEN, YELLOWN 4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 415, 665. 93

CALL CRDER : 360 CONTRACT ID :
LETTI NG DATE : 08/17/05 10:00 AM DI STRI CT :
SET- ASI DE :

B -28154-A

CRAWFCRDSVI LLE DI STRI CT

RQUTE : SR 340
COUNTI ES : CLAY

DATE : 08/ 26/ 05
PACE : 360 -4

(1 ) 35 1381845
| HARVEY, GEORGE R & SON,

LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

2 ) 35-1310611 I (

| (
I NC | DUNCAN ROBERTSON | NC

AMOUNT| UNIT PRICE

------------------------------------------ i
0051 808-75245 1240. 000 LFT | 0. 53000 657. 20| 0. 30000 372. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I |
0052 808-75996 26.000 EACH | 20. 00000 520. 00| 20. 00000 520. 00|
SNOAPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE [ [
0053 808-75998 26. 000 EACH | 66. 00000 1716. 00| 35. 00000 910. 00|
SNOANPLOMBLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $ 389, 625. 24| $ 396, 021. 85|

------------------------------------------ R
CONTRACT TOTALS | $ 389, 625. 24| $ 396, 021. 85|

3 ) 35-1673827

| HENDERSON, H E.,

UNIT PRI CE

0. 28000

21. 00000

31. 50000

I NC.
AMOUNT
347. 20
546. 00
819. 00
433, 121. 06
433, 121. 06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 360 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 415, 665. 93 ROUTE : SR 340
CALL ORDER : 360 CONTRACT ID : B -28154-A COUNTI ES : CLAY
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-0999231 I ( )
| RIETH R LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g

SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON

I |
0001 105-06845 LUWP | 4800. 00000 4800. 00| 6500. 00000 6500. 00

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 5.000 M | 2400. 00000 12000. 00| 1250. 00000 6250. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 23200. 00000 23200.00]  28200. 00000 28200. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 9280. 00000 9280.00|  32000. 00000 32000. 00
CLEARI NG RI GHT OF WAY | | [
0007 202-51330 LUWP |  17000. 21000 17000.21]  24500. 00000 24500. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 1200.000 CYS | 21. 00000 25200. 00| 58. 00000 69600. 00|
EXCAVATI ON, COWMON | | |
0009 205- 06932 366.000 LFT | 7.80000 2854. 80| 7.80000 2854. 80|
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205-06937 1290.000 LFT | 1. 40000 1806. 00| 1. 40000 1806. 00|
TEMPORARY SI LT FENCE | | [
0011 207-08263 975.000 SYS | 10. 50000 10237. 50| 16. 00000 15600. 00|
SUBGRADE TREATMENT, TYPE | A | | |
0012 211-07454 770.000 CYS | 28. 00000 21560. 00| 45. 00000 34650. 00|
STRUCTURE BACKFI LL | | |
0013 301-07448 810.000 TON | 17. 00000 13770. 00| 20. 00000 16200. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0014 306-08042 1250. 000 SYS | 7.50000 9375. 00| 3.10000 3875. 00|
M LLING SCARI FI CATI ON PROFI LE | | |
0015 306-08043 250.000 SYS | 13. 00000 3250. 00| 9. 10000 2275. 00|
M LLING TRANSI TI ON | | |
0016 402-07433 330.000 TON | 53. 00000 17490. 00 65. 00000 21450. 00|
HVA SURFACE, TYPE B | | |
0017 402-07438 435.000 TON | 47.00000 20445, 00| 55. 00000 23925. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0018 402-07441 78.000 TON | 82. 00000 6396. 00| 105. 00000 8190. 00|
HVA BASE, TYPE B | | |
0019 404-05511 600.000 SYS | 12. 00000 7200. 00| 4. 00000 2400. 00|
|

SEAL COAT, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PAGE : 360 -6
TABULATI ON CF B DS
ENG NEER S ESTIMATE: $ 415, 665. 93 ROUTE : SR 340
CALL ORDER : 360 CONTRACT ID : B -28154-A COUNTI ES : CLAY
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35-0918397 [( 5 ) 35-0999231 I ( )
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e emeemeeeo o
0020 406-05521 5700.000 SYS | 0. 15000 855. 00| 0. 25000 1425. 00|
ASPHALT FOR TACK COAT | | |
0021 601-06854 2.000 EACH | 2525. 00000 5050. 00| 2525. 00000 5050. 00|
GUARDRAI L, WBEAM NESTED [ | |
0022 601-06856 4.000 EACH | 225. 00000 900. 00| 225. 00000 900. 00|
MODI FI ED PCSTS, NESTED GUARDRAI L | |
0023 601-94689 4.000 EACH | 2050. 00000 8200. 00| 2050. 00000 8200. 00|
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 262.500 LFT | 13. 00000 3412. 50| 13. 00000 3412. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0025 603- 06040 230.000 LFT | 8. 50000 1955. 00| 8. 50000 1955. 00|
FENCE, FARM FIELD, 47 IN | | [
0026 610-07487 25.000 TON | 170. 00000 4250. 00| 135. 00000 3375. 00|
HVA FOR APPROACHES, TYPE B | | |
0027 611-06497 2.000 EACH | 165. 00000 330. 00| 165. 00000 330. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0028 615-06490 15.000 EACH | 109. 00000 1635. 00| 109. 00000 1635. 00|
R GHT OF VAY MARKER | | |
0029 615-06505 2.000 EACH | 495. 00000 990. 00| 495. 00000 990. 00|
MONUMENT, B | | |
0030 616-02320 1055.000 SYS | 3. 00000 3165. 00| 3. 00000 3165. 00|
GEOTEXTI LES | | [
0031 616-06405 1034.000 TON | 22. 00000 22748. 00| 45. 00000 46530. 00|
Rl PRAP, REVETMENT | | |
0032 621-01004 1.000 EACH | 750. 00000 750. 00| 750. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 4000. 000 SYS | 0. 30000 1200. 00| 0. 30000 1200. 00|
MULCHED SEEDI NG R | | |
0034 621-06574 350.000 SYS | 8. 00000 2800. 00| 8. 00000 2800. 00|
SODDI NG | | |
0035 621-52448 4.000 EACH | 40. 00000 160. 00| 40. 00000 160. 00|
SIGN, DO NOT SPRAY | | |
0036 622-52436 4.000 EACH | 40. 00000 160. 00| 40. 00000 160. 00|
SIGN, DO NOT MOW CR SPRAY | | |
0037 622-91786 45.000 EACH | 8. 75000 393. 75| 8. 75000 393. 75|
SEEDLI NG [ [ |
0038 715-05756 50.000 LFT | 73. 00000 3650. 00| 88. 00000 4400. 00|
I I

PI PE EXTENSI ON, CI RCULAR, 12 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 360 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 415, 665. 93 ROUTE : SR 340
CALL ORDER : 360 CONTRACT ID : B -28154-A COUNTI ES : CLAY
LETTI NG DATE : 08/17/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-0999231 I ( )
| RIETH R LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0039 723-06660 94.000 SYS | 306. 00000 28764. 00| 550. 00000 51700. 00
W NGWALL | |
0040 723-08418 54.000 LFT | 2821. 50000 152361. 00| 1950. 00000 105300. 00
STRUCTURE, PRECAST THREE SIDED, 288 IN | [
X 136 IN | |
0041 801-04308 8.000 EACH | 460. 00000 3680. 00| 425. 00000 3400. 00
ROAD CLOSURE SI GN ASSEMBLY |
0042 801-06625 8.000 EACH | 95. 00000 760. 00| 225. 00000 1800. 00
DETOUR ROUTE MARKER ASSENMBLY | [
0043 801- 06640 14.000 EACH | 195. 00000 2730. 00| 200. 00000 2800. 00
CONSTRUCTI ON SI GN, A | |
0044 801-06645 6.000 EACH | 50. 00000 300. 00| 40. 00000 240. 00
CONSTRUCTI ON SI GN, B | |
0045 801-07118 96.000 LFT 13. 00000 1248. 00| 20. 00000 1920. 00
BARRI CADE, I11-A [
0046 801-07119 96.000 LFT 16. 00000 1536. 00| 20. 00000 1920. 00
BARRI CADE, I11-B |
0047 802-76025 10.000 SFT 21. 00000 210. 00| 21. 00000 210. 00

LEGEND, 0.080 IN. TH CKNESS |

I
I
I
I
I
|
I
I
|
I
I |

I I

I I

I |

SI G\, SHEET, ENCAPSULATED LENS W TH [ [ [

I |

0048 802-76055 26.000 LFT | 6. 00000 156. 00| 6. 00000 156. 00|
| |

I I

I |

I I

| I

I I

I |

,

I

|

I

:

I

SI GN POST, A |
0049 808-06703 1950. 000 LFT 0. 48000 936. 00| 0. 27000 526. 50
LINE, THERMOPLASTIC, SOLID, WHI TE, 4 IN |
0050 808- 75240 198.000 LFT 0. 48000 95. 04| 0. 67000 132. 66
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4
IN.
0051 808-75245 1240.000 LFT 0. 48000 595. 20| 0. 27000 334. 80
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | |
IN. |
0052 808- 75996 26.000 EACH | 7.00000 182. 00| 30. 00000 780. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
REMOVE | |
0053 808- 75998 26.000 EACH | 76. 00000 1976. 00| 45.00000 1170. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 464, 000. 00| $ 559, 499. 01 $
------------------------------------------ i

CONTRACT TOTALS | $ 464, 000. 00| $ 559, 499. 01| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 05
PACE : 370 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : |-64
CALL ORDER : 370 CONTRACT ID : B -28290-A COUNTI ES : HARRI SON
LETTI NG DATE : 08/17/05 10:00 AM DISTRCT  : SEYMOUR DI STRI CT
CONTRACT TIME : 11/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1 91-1798131 FLAME ON, I NC $ 72,676.00 100.0000%
2  31-1028573 ClVIL CONSTRUCTI ON, | NC $ 84,610.00 116.4208%




